



KAMULI DISTRICT LOCAL GOVERNMENT

PROCUREMENT NOTICE NO 2, 2020/21

THE REPUBLIC OF UGANDA

KAMULI DISTRICT LOCAL GOVERNMENT INVITES BIDDERS UNDER OPEN NATIONAL BIDDING.

PROCUREMENT REF NO	PROJECT NAME	SECURITY
KAMU517/WRKS/20-21/00002	Construction of Bugobi water Supply System at Namasagali Sub County	2,000,000
Framework Contracts		
KAMU517/SUPLS/20-21/00002	Supply of Petroleum products and Lubricants	
KAMU517/SUPLS/20-21/00003	Supply Assorted Office Stationery	
KAMU517/SUPLS/20-21/00004	Supply of Road equipment & Machinery	
KAMU517/SUPLS/20-21/00005	Supply of Murrum ,Gravel, lime, Stone Dust, Stone Aggregates	
KAMU517/SUPLS/20-21/00006	Stone chippings and culvert, Primer and Bitumen	
KAMU517/SUPLS/20-21/00007	Supply of Tyres, Tubes, Batteries and spare parts	
KAMU517/SRVCS/20-21/00003	Provision of Secretarial, Printing, & Photocopying Services	
KAMU517/SRVCS/20-21/00004	Hotel, Meals & Conference facilities	
KAMU517/SRVCS/20-21/00005	Radio & media services	
KAMU517/SRVCS/20-21/00006	Repair and Maintenance of Motor Vehicles & Motor Cycles	
KAMU517/SRVCS/20-21/00007	Provision of legal services	
KAMU517/SRVCS/20-21/00008	Servicing of Motor Vehicles& Motor Cycles.	
KAMU517/SRVCS/20-21/00009	Hire of Transport Services	
KAMU517/SRVCS/20-21/00010	Consultancy services for design and supervision of periodic maintenance of Namisambya-Kiroba Sugar Factory road	

CONDITIONS OF APPLICATIONS

1. Solicitation documents are obtained from Procurement & Disposal Unit on payment of non-Refundable fees of Ug Shs 100,000 on AC NO 9030005785900, Stanbic Bank

All inquiries are made at the Procurement and Disposal Unit, Kamuli District Local Government.

2. **Three** Copies of which one is original must be delivered to the Procurement and Disposal Unit by 11:30 am on 30th October, 2020

3. A public bid opening will be done at the District Board room at 12 noon on 30th October, 2020 in the presence of bidders who may wish to attend.

Procurement activity schedule:

No	Activity	Date & Duration
1	Bid notice	15 th October, 2020.
2	Pre-bid meeting	20 th October, 2020
3	Closing and Opening of bids	3 rd November , 2020
4	Evaluation and Approval of bids	3 rd November, 2020
5	Display of Best Evaluated bids	9 th November, 2020
6	Awards	20 th November, 2020
7	Contract Signing	30 th November, 2020

Chief Administrative Officer- Kamuli